



ಬೆಂಗಳೂರು ಪಶ್ಚಿಮ ನಗರ ಪಾಲಿಕೆ, ವಲಯ-2

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಮಲ್ಲೇಶ್ವರಂ ವಿಭಾಗ, 2ನೇ ಅಡ್ಡರಸ್ತೆ, ಜಲದರ್ಶಿನಿ ಲೇಔಟ್,
ಎಂ.ಎಸ್.ಆರ್. ನಗರ, ಮತ್ತಿಕೆರೆ, ಬೆಂಗಳೂರು -560054.

NO.EE/MLM/TN/PR/ 06/2025-26

DATE:-25-11-2025

Corrigendum


Sub:- Correction for the invited TENDER NOTIFICATION.

Ref:- Tender Notification No. EE/MLM/Kppp/06/2025-26, Dt:-13-11-2025.

(~!~)

In the above cited tender notification: EE/MLM/Kppp/06/2025-26, dated: 13-11-2025, the changes in KW4 document in respect of **SECTION 6: CONTRACT DATA Milestone and Price Adjustment Formula** has been calculated and added. In the earlier uploaded section-6 pages now gets modified and this modified section-6 is applicable.

The other terms and essential conditions remain same.


Executive Engineer
Malleshwaram Division
Zone-2, BWCC.

SECTION 6: CONTRACT DATA

Items marked "N/A" do not apply in this Contract.

The following documents are also part of the Contract:

Clause Reference

- The Schedule of Operating and Maintenance Manuals [48]
- The Methodology and Program of Construction [25]
- Site Investigation Reports [14]
- The Schedule of Key and Critical Equipment to be deployed on the work as per agreed program of construction. [25]

The Employer is :

Name: The Commissioner
BWCC, IPP Building 16th Cross Road, Vyalikaval, Kodandapura,
Malleshwaram Bengaluru, Karnataka-560003.

[1.1]

Name of authorized Representative:
Office of the Executive Engineer
Malleshwaram Division.
2nd Cross, Jaladarshini Layout, MSR Nagar
Mathikere, Bangalore-560054,
Ph: 080-22975610.

The name and identification number of the Contract is

[1.1]

Name of Work:- Comprehensive development of Roads, drains to Selected Road In Arterial, Sub Arterial and other Major Raods in Malleshwaram Constituency (Package-MLM-02)

Estimate Cost: 3436.74 Lakhs

Amount put to tender: 2721.10 Lakhs

The Works consist of Road Work, Drain Works .

The start date shall be the date of issue of notice to proceed with the work. [1.1]

The Intended Completion Date for the whole of the Works is **11 months including monsoon** with the following milestones [17, 26]

Milestone:

Physical works to be completed Period from the date of issue of Notice to proceed with the work

Milestone 1 i.e. Financial Progress for Rs. 1088.4 lakhs within 0-4 Months from the date of work order

Milestone 2 i.e. Financial Progress for Rs. 816.33 lakhs between 4- 7.5 Months from the date of work order

Milestone 3 i.e. Financial Progress for Rs. 816.33 lakhs between 7.5-11 Months from the date of work order

The Site Possession Date is: Date of work order [21]

The Site is located at **West Zone** [1.1]

CONTRACTOR

Page 36 of 43

EXECUTIVE ENGINEER
Malleshwaram Division



(Malleshwaram Constituency)

and is defined in drawings nos. _____

The Defects Liability Period is 730 days.

[31]

Insurance requirements are as under:

[13]

	Type of Cover	Minimum cover for Insurance
(i)	Works and of Plant and materials	The sum stated in the Agreement plus 20%
(ii)	Loss or damage to equipment	Full replacement cost
(iii)	Loss or damage to property of Third Party	Full replacement cost
(iv)	Personal injury or death insurance (a) for Third Party ⁷	
	(b) for Contractor's employees or labour	In accordance with the statutory requirements applicable to Karnataka

Price Adjustment Formula; **(DELETED)**

[40]

The liquidated damages for the whole of the works are Rs.272110/- (amount) per day and that for the milestone are as under:

For Milestone 1: Rs.108844.00/- per day

For Milestone 2: Rs.81633.00/- per day

For Milestone 3: Rs.81633.00/- per day

The maximum amount of liquidated damages for the whole of the works is Ten percent of the final contract price.

[41]

The amounts of the advance payment are **(DELETED)**

[42]

⁸The date by which "as-built"⁹ drawings (in scale ...¹⁰) in 2 sets are required is within 30 days of issue of certificate of completion of Whole or Section of the Work as the case may be.

[48]

¹¹The date by which Operating and Maintenance Manuals are required is within 30 days of issue of certificate of completion of Whole or Section of the Work as the case may be.

[48]

(The amount should be sufficient to get the completion drawings or Operating and Maintenance Manuals prepared by alternative agency in case the contractor fails to submit.) [48]